

ADDENDUM NO. 2
June 22, 2016

CARNEYS POINT TOWNSHIP, NJ
STORMWATER IMPROVEMENTS & RECONSTRUCTION OF LAKESIDE LANE

To all prospective bidders on the Carneys Point Township, Storm Water Improvements & Reconstruction of Lakeside Lane, the following changes are hereby made part of the Contract Documents and modifies the original bidding documents dated April 2016 as noted below. Acknowledge receipt of this Addendum in the space provided on the proposal, failure to do so may subject the bidder to disqualification.

This Addendum (Addendum No. 2) consists of 1 page.

Changes to the Specifications:

1. Notice To Bidders (modified by Addendum 1), 1st paragraph, 1st Sentence: delete "10:30 AM prevailing time on 6/23/16", and replace with "10:30 AM prevailing time on 7/7/16".
2. Page 5, Storm Water Improvements and Reconstruction Lakeside Lane – Base Bid, Item 16 – Asphalt Price Adjustment, an amount of \$1,000.00 shall be included as the "Total Cost" bid for this item.

END OF ADDENDUM NO. 2